
7.  Service Specification 
 
Route: 350    QC47202 
 
This Service Specification forms section 7 of the ITT and should be read in 
conjunction with the ITT document, Version 1 dated 29 September 2011.  
 
You are formally invited to tender for the provision of the bus service detailed below 
and in accordance with this Service Specification. Tenderers must ensure that a 
Compliant Tender is submitted and this will only be considered for evaluation if all 
parts of the Tender documents, as set out in section 11, have been received by the 
Corporation by the Date of Tender. The Tender must be fully completed in the 
required format, in accordance with the Instructions to Tenderers. A Compliant 
Tender must comply fully with the requirements of the Framework Agreement; 
adhere to the requirements of the Service Specification; and reflect the price of 
operating the Services with new vehicles. 
 
Terminus Points Hayes, Clarendon Road (Middlesex) to Heathrow 

Airport, Terminal 5 
Contract Basis Incentivised 
Commencement Date 21st March 2015 
Vehicle Type 87 capacity, dual door, double deck buses 
Current Maximum Approved 
Dimensions 

10.7 metres long and 2.50 metres wide 

New Vehicles Mandatory Yes  
Hybrid Price Required Yes 
Sponsored Route No 
Advertising Rights Operator  
Minimum Performance Standard 
- Option 1 

Average Excess Wait Time - No more than 0.70 
minutes 

Extension Threshold - Option 1 Average Excess Wait Time Threshold - 0.60 minutes 
Minimum Performance Standard 
- Option 2 

Departing on Time - No less than 86.00%  

Extension Threshold - Option 2 Departing on Time Threshold - 90.00% 
Minimum Operated Mileage 
Standard  

No less than 98.00% 

 
The Date of Tender for this ITT is: No later than 12 Noon on Monday 28th April 2014 
 
Tenderers should refer to section 3 of Part A for the Service Specification 
Explanatory Notes and Appendix B of section 5 for the Example Service 
Specification of the ITT document.  



 

SERVICE SPECIFICATION  

 

1) SERVICE SPEC - ROUTE SPECIFICATION INFORMATION 

2) NOTES 

3) SCHEDULE REQUIREMENTS & PINCHPOINTS 

4) OPERATIONAL CONSIDERATIONS 

5) ROUTE RECORD, CURRENT PERFORMANCE, QSI BY TIME OF DAY, 
IBUS MILEAGE & QSI POINTS 



 
2) NOTES 
 
Proposed Changes: 
At this time, no changes are proposed to the existing service for introduction prior to 
the commencement of the new Route Agreement for Route No. 350.  
 
Tenderers should note that the following alterations (subject to consultation) are 
proposed as part of this Service Specification for introduction with the new Route 
Agreement: 
 
Two options are specified: 
 
Option 1 
 No Changes 

 
Option 2 
 Mondays to Fridays interpeak frequencies are reduced from every 12 minutes to 

every 15 minutes; 
 
Options 1 & 2 
 87 capacity, dual door, double deck buses will be specified, subject to a 

satisfactory route test.  
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

Operators should provide the following prices: 
 
1. Annual diesel price - based on minimum 5 year contract. 
2. Annual hybrid price - based on minimum 5 year contract. 
3. Annual hybrid price - with upfront payment of capital difference between 

diesel and hybrid for 5 year contract. 
 
All tender prices should be based on the gross fuel cost exclusive of BSOG 
payments which will not be claimable from DfT after 1st October 2013. 

It is anticipated that Cashless Boarding will be extended throughout London 
at some stage during the lifetime of this contract. Tenderers are required to 
identify and submit the level of saving that would be achieved when the 
scheme is introduced. 

Tenderers should note that if they are supplying an alternative price based 
on using existing vehicles, these must be refurbished in line with the revised 
specification dated 1st March 2014. This applies to all contracts awarded 
from Tranche 471 onwards. 



 
3) SCHEDULE REQUIREMENTS & PINCHPOINTS 
 
3.1) MONDAY TO FRIDAY SCHEDULE REQUIREMENTS & PINCHPOINTS 
 
Option 1  
Hayes, Clarendon Road (Middlesex) to 
Heathrow Airport, Terminal 5 

Heathrow Airport, Terminal 5 to Hayes, 
Clarendon Road (Middlesex) 

First departure no later than 0330. First departure no later than 0405. 
0325 - 0405 Every 30 minutes 0400 - 0435 Every 30 minutes 
0406 - 0505 Every 20 minutes 0436 - 0535 Every 20 minutes 
0506 - 0635 Every 15 minutes 0536 - 0705 Every 15 minutes 
0636 - 1855 Every 12 minutes 0706 - 1940 Every 12 minutes 
1856 - 1955 Every 15 minutes 1941 - 2110 Every 15 minutes 
1956 - 2400 Every 20 minutes 2111 - 0035 Every 20 minutes 
Last departure no earlier than 2355. Last departure no earlier than 0030. 
Pinchpoints 
West Drayton 
Station 

0730 - 0830 12 minutes Stockley Park 
East, The 
Square  

0735 - 0835 12 minutes 
1530 - 1630 12 minutes 1535 - 1635 12 minutes 

 
Option 2 
Hayes, Clarendon Road (Middlesex) to 
Heathrow Airport, Terminal 5 

Heathrow Airport, Terminal 5 to Hayes, 
Clarendon Road (Middlesex) 

First departure no later than 0330. First departure no later than 0405. 
0325 - 0405 Every 30 minutes 0400 - 0435 Every 30 minutes 
0406 - 0505 Every 20 minutes 0436 - 0535 Every 20 minutes 
0506 - 0635 Every 15 minutes 0536 - 0705 Every 15 minutes 
0636 - 0930 Every 12 minutes 0706 - 0930 Every 12 minutes 
0931 - 1455 Every 15 minutes 0931 - 1500 Every 15 minutes 
1456 - 1855 Every 12 minutes 1501 - 1940 Every 12 minutes 
1856 - 1955 Every 15 minutes 1941 - 2110 Every 15 minutes 
1956 - 2400 Every 20 minutes 2110 - 0035 Every 20 minutes 
Last departure no earlier than 2355. Last departure no earlier than 0030. 
Pinchpoints 
West Drayton 
Station 

0730 - 0830 12 minutes Stockley Park 
East, The 
Square  

0735 - 0835 12 minutes 
1530 - 1630 12 minutes 1535 - 1635 12 minutes 

 



 
3) SCHEDULE REQUIREMENTS & PINCHPOINTS  - continued  
 
3.2) SATURDAY AND GOOD FRIDAY SCHEDULE REQUIREMENTS & 

PINCHPOINTS 
Hayes, Clarendon Road (Middlesex) to 
Heathrow Airport, Terminal 5 

Heathrow Airport, Terminal 5 to Hayes, 
Clarendon Road (Middlesex) 

First departure no later than 0330. First departure no later than 0405. 
0335 - 0405 Every 30 minutes 0400 - 0430 Every 30 minutes 
0406 - 2400 Every 20 minutes 0431 - 0035 Every 20 minutes 
Last departure no earlier than 2355. Last departure no earlier than 0030. 
Pinchpoints 
West Drayton 
Station  

1000 - 1140 
 

20 minutes 
 

Stockley Park 
East, The 
Square  

1015 - 1155 
 

20 minutes 
 

 
  
3.3) SUNDAY AND PUBLIC HOLIDAYS (EXCEPT GOOD FRIDAY AND 

CHRISTMAS DAY) SCHEDULE REQUIREMENTS & PINCHPOINTS  
Hayes, Clarendon Road (Middlesex) to 
Heathrow Airport, Terminal 5 

Heathrow Airport, Terminal 5 to Hayes, 
Clarendon Road (Middlesex) 

First departure no later than 0330. First departure no later than 0405. 
0335 - 0405 Every 30 minutes 0400 - 0430 Every 30 minutes 
0406 - 2400 Every 20 minutes 0431 - 0035 Every 20 minutes 
Last departure no earlier than 2355. Last departure no earlier than 0030. 
Pinchpoints 
West Drayton 
Station  

1000 - 1140 
 

20 minutes 
 

Stockley Park 
East, The 
Square  

1015 - 1155 
 

20 minutes 
 

 
 
Tenderers must identify the cost of the Boxing Day element of this service 
separately. 
 



4) OPERATIONAL CONSIDERATIONS 
  
4.1) Route No. 350 should interwork with Route No. U3 on departures from West 

Drayton Station towards Heathrow and departures from Hatch Lane, Bath Road 
towards West Drayton Station for all periods. 

 
Route No. 350 should interwork with Route No. U5 between Hayes & Harlington 
Station and Stockley Park during all periods.. 

 
4.2) Route No. 350 can suffer from unpredictable traffic delays in the Hayes and 

Harlington Station area. 
 
4.3) Crossrail will connect the City, Canary Wharf, the West End and Heathrow 

Airport to commuter areas east and west of the capital. Major construction of 
the railway began in 2010, with services expected to commence in 2018. The 
construction impacts of Crossrail could affect Route No. 350 and it is 
anticipated that some passenger demand for Route No. 350 may shift to this 
line when it opens. Route No. 350 will be reviewed closer to the opening date. 

  
5) ROUTE RECORD, CURRENT PERFORMANCE, QSI BY TIME OF DAY, 

IBUS MILEAGE & QSI POINTS 
 
5.1) ROUTE RECORD 
 As per Busnet printout.  
 
5.2) CURRENT PERFORMANCE 
 As per current print out. 
 
5.3) QSI BY TIME OF DAY 
 As per current print out. 
 
5.4) IBUS MILEAGE & QSI POINTS 
 As per current print out.  
  



Printed On: 10 March 2014 10:34:38   

LONDON BUSES - ROUTE DESCRIPTION

ROUTE 350: Hayes, Clarendon Road - Heathrow Airport, Terminal Five

Date of Structural Change:   7 March 2015.

Date of Service Change:   7 March 2015.

Reason for Issue:   New tender.

STREETS TRAVERSED

Towards Heathrow Airport, Terminal Five: Clarendon Road, Clayton Road, Station
Road, North Hyde Road, Dawley Road, Bolingbroke Way, Furzeground Way, The Square,
Furzeground Way, Longwalk Road, Bennetsfield Road, Horton Road, West Drayton High
Street, Station Approach, Turning Circle, Station Approach, West Drayton High Street,
Station Road, Sipson Road, Harmondsworth Road, Holloway Lane, Hatch Lane, Colnbrook
By-Pass, Stanwell Moor Road, Longford Roundabout, Bus Bridge, Western Perimeter
Road, Windsock Way, Wallis Road, Terminal 5 Bus & Coach Station.

Towards Hayes, Clarendon Road: Terminal 5 Bus & Coach Station, Wallis Road, Whittle
Road, Western Perimeter Road, Western Perimeter Road Underpass, Western Perimeter
Road, Bus Bridge, Longford Roundabout, Stanwell Moor Road, Tarmac Way, Colnbrook
By-Pass, Hatch Lane, Holloway Lane, Harmondsworth Road, Sipson Road, Station Road,
West Drayton High Street, Station Approach, Turning Circle, Station Approach, West
Drayton High Street, Horton Road, Bennetsfield Road, Roundwood Avenue, Furzeground
Way, The Square, Furzeground Way, Bolingbroke Way, Dawley Road, North Hyde Road,
Station Road, Clayton Road, Blyth Road.



AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in this
contractual document may be used.

HAYES, CLARENDON ROAD

Public stand for one bus on west side of Clarendon Road, commencing 50 metres south of
Clayton Road and extending 12 metres south.
Buses proceed from Blyth Road direct to stand, departing to Clarendon Road.  Set down in
Blyth Road, at Stop Z4 (26370 - Blyth Road, Last Stop on LOR: 26370 - Blyth Road) and
pick up in Clarendon Road, at Stop Q (26375 - Clarendon Road, First Stop on LOR: 26375
- Clarendon Road).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:  No more than 2 buses on Route 350 should be

scheduled to stand at any one time.
MEAL RELIEFS:  No meal relief vehicles to stand at any time.
FERRY VEHICLES:  No ferry vehicles to park on stand at any time.
BLIND DISPLAY:  Hayes & Harlington Station.

STOCKLEY PARK

Buses proceed out of service from Horton Road.  Set down in Horton Road, at Stop K
(BP1357 - Iron Bridge Road, Last Stop on LOR: BP1357 - Iron Bridge Road).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:  None.
BLIND DISPLAY:  Stockley Park.

WEST DRAYTON STATION, SOUTH SIDE (from HEATHROW AIRPORT, TERMINAL
FIVE)

Private stand on south side of West Drayton Station Approach, commencing 67 metres
east of the eastern kerbline of High Street Yiewsley at stop BP3567 point Z2.
Buses proceed from Station Approach direct to stand, departing to Station Approach.  Set
down in Station Approach, at Alighting Point Z2 (BP3567 - West Drayton Station #, Last
Stop on LOR: 16394 - West Drayton Station #) and pick up in Station Approach, at Stop F
(20978 - West Drayton Station #, First Stop on LOR: 20978 - West Drayton Station #).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:  Unscheduled curtailments only
MEAL RELIEFS:  No meal relief vehicles to stand at any time.
FERRY VEHICLES:  No ferry vehicles to park on stand at any time.
BLIND DISPLAY:  West Drayton.



WEST DRAYTON STATION, NORTH SIDE (from Hayes, Clarendon Road)

Private stand for one bus on north side of West Drayton Station Approach, commencing 70
metres east of the eastern kerbline of High Street Yiewsley.
Buses proceed from Station Approach via Turning Circle to stand, departing via Turning
Circle to Station Approach.  Set down in Station Approach, at Stop Z1 (BP3566 - West
Drayton Station #, Last Stop on LOR: BP2488 - Albert Road) and pick up in Station
Approach, at Stop E (16394 - West Drayton Station #, First Stop on LOR: 16394 - West
Drayton Station #).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:  Unscheduled curtailments only.
MEAL RELIEFS:  No meal relief vehicles to stand at any time.
FERRY VEHICLES:  No ferry vehicles to park on stand at any time.
BLIND DISPLAY:  West Drayton.

HARMONDSWORTH, HATCH LANE (from Hayes, Clarendon Road)

Buses proceed from Hatch Lane via Colnbrook By-Pass, U-Turn Through Central
Reservation, Colnbrook By-Pass and A3044 departing to Hatch Lane.  Set down in Hatch
Lane, at stop C (19184 - Skyport Drive, Last Stop on LOR: 19184 - Skyport Drive) and pick
up in Hatch Lane, at stop M (19183 - Skyport Drive, First Stop on LOR: 19183 - Skyport
Drive).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:    Turning Point Only - Buses must not stand
BLIND DISPLAY:  Harmondsworth.

HEATHROW AIRPORT, TERMINAL 5

Private stand in BAA bus & coach station (Wallis Road) on easternmost bay extending
from stop BP5135 to stop BP5139.
Buses proceed from Terminal 5 Bus & Coach Station direct to stand, departing to Terminal
5 Bus & Coach Station.  Set down in Terminal 5 Bus & Coach Station, at Stop 1 (BP5134 -
Heathrow Terminal 5, Last Stop on LOR: BP5134 - Heathrow Terminal 5) and pick up in
Terminal 5 Bus & Coach Station, at Stop 7 (BP5140 - Heathrow Terminal 5, First Stop on
LOR: BP5140 - Heathrow Terminal 5).

AVAILABILITY:  At any time.
OPERATING RESTRICTIONS:  No more than 1 bus on Route 350 should be scheduled

to stand at any one time.
MEAL RELIEFS:  No meal relief vehicles to stand at any time.
FERRY VEHICLES:  No ferry vehicles to park on stand at any time.
BLIND DISPLAY:  Heathrow Terminal 5.



QUARTER 4 12/13 TO QUARTER 3 13/14 (05/01/13 - 03/01/14)

MONDAY - FRIDAY

Time Period Expected 
Buses On AVL (%) 

Scheduled 
Waiting Time 
(SWT) (mins)

Excess 
Waiting Time 
(EWT) (mins)

Actual 
Waiting Time 
(AWT) (mins)

Probability
of Waiting
< 10 mins

(%)

Probability
of Waiting
10-20 mins

(%)

Probability
of Waiting
20-30 mins

(%)

Probability
of Waiting
> 30 mins

(%)

Long Gaps
(%)

Maximum
Gap

(mins)

0500 - 0700 23,010. 96.9 8.16 0.47 8.63 65.1 33.0 1.8 0.1 0.1 79
0700 - 1000 46,482. 98.9 6.04 0.55 6.58 78.6 20.4 0.9 0.1 0.4 62
1000 - 1300 45,722. 99.6 6.21 0.33 6.54 78.4 21.0 0.6 0.0 0.1 58
1300 - 1600 46,140. 98.6 6.21 0.48 6.69 77.4 21.4 1.0 0.1 0.4 57
1600 - 1900 46,640. 97.8 6.05 0.74 6.80 76.9 21.1 1.6 0.5 1.0 58
1900 - 2200 34,038. 99.5 7.88 0.49 8.36 62.2 33.9 3.4 0.5 0.4 92

2200 - 2400 18,053. 99.7 9.90 0.63 10.53 50.0 42.5 6.2 1.3 0.4 90

Summary 260,085. 98.7 6.54 0.54 7.08 74.4 23.7 1.6 0.3 0.5 92

SATURDAY

Time Period Expected 
Buses On AVL (%) 

Scheduled 
Waiting Time 
(SWT) (mins)

Excess 
Waiting Time 
(EWT) (mins)

Actual 
Waiting Time 
(AWT) (mins)

Probability
of Waiting
< 10 mins

(%)

Probability
of Waiting
10-20 mins

(%)

Probability
of Waiting
20-30 mins

(%)

Probability
of Waiting
> 30 mins

(%)

Long Gaps
(%)

Maximum
Gap

(mins)

0500 - 0700 4,157. 98.0 9.74 0.47 10.21 52.8 41.8 4.8 0.7 0.1 46
0700 - 1000 7,342. 98.2 8.68 0.60 9.28 58.8 36.1 4.4 0.6 0.1 58
1000 - 1300 8,163. 100.7 8.04 0.32 8.36 65.0 31.1 3.3 0.6 0.2 49
1300 - 1600 8,232. 100.5 7.87 0.35 8.23 65.8 31.1 3.0 0.2 0.4 47
1600 - 1900 7,725. 100.4 8.33 0.29 8.62 61.8 34.2 3.5 0.4 0.3 45
1900 - 2200 6,162. 98.5 9.65 0.39 10.04 50.7 43.3 5.3 0.7 0.2 60

2200 - 2400 3,924. 99.4 9.99 0.48 10.47 49.9 42.9 6.4 0.8 0.0 45

Summary 45,705. 99.6 8.46 0.38 8.84 61.1 34.6 3.8 0.5 0.2 60

SUNDAY AND BANK HOLIDAYS

Time Period Expected 
Buses On AVL (%) 

Scheduled 
Waiting Time 
(SWT) (mins)

Excess 
Waiting Time 
(EWT) (mins)

Actual 
Waiting Time 
(AWT) (mins)

Probability
of Waiting
< 10 mins

(%)

Probability
of Waiting
10-20 mins

(%)

Probability
of Waiting
20-30 mins

(%)

Probability
of Waiting
> 30 mins

(%)

Long Gaps
(%)

Maximum
Gap

(mins)

0500 - 0700 4,394. 99.8 9.98 0.30 10.28 49.9 44.6 5.3 0.3 0.0 54
0700 - 1000 6,812. 99.0 9.78 0.42 10.21 51.1 42.2 5.9 0.8 0.1 58
1000 - 1300 6,810. 102.0 9.85 0.17 10.02 51.6 42.3 5.4 0.7 0.1 44
1300 - 1600 6,723. 101.8 9.89 0.35 10.24 51.1 42.3 5.9 0.7 0.1 67
1600 - 1900 6,779. 100.1 9.92 0.25 10.17 50.6 43.2 5.5 0.7 0.1 46
1900 - 2200 6,601. 98.2 10.00 0.55 10.56 49.0 43.0 6.9 1.1 0.2 62

2200 - 2400 4,410. 99.0 9.99 0.68 10.66 49.7 42.8 6.1 1.3 0.2 60

Summary 42,529. 100.1 9.90 0.35 10.25 50.7 42.7 5.8 0.8 0.1 67

ALL DAYS

Time Period Expected 
Buses On AVL (%) 

Scheduled 
Waiting Time 
(SWT) (mins)

Excess 
Waiting Time 
(EWT) (mins)

Actual 
Waiting Time 
(AWT) (mins)

Probability
of Waiting
< 10 mins

(%)

Probability
of Waiting
10-20 mins

(%)

Probability
of Waiting
20-30 mins

(%)

Probability
of Waiting
> 30 mins

(%)

Long Gaps
(%)

Maximum
Gap

(mins)

0500 - 0700 31,561. 97.4 8.44 0.46 8.90 62.8 34.6 2.3 0.2 0.1 79
0700 - 1000 60,636. 98.8 6.44 0.54 6.98 75.6 22.8 1.4 0.2 0.3 62
1000 - 1300 60,695. 100.1 6.92 0.31 7.23 73.2 25.0 1.6 0.2 0.1 58
1300 - 1600 61,095. 99.2 6.83 0.45 7.28 73.0 25.0 1.8 0.2 0.3 67
1600 - 1900 61,144. 98.4 6.67 0.65 7.32 72.7 24.6 2.2 0.5 0.9 58
1900 - 2200 46,801. 99.2 8.34 0.48 8.82 59.2 36.1 4.0 0.6 0.3 92

2200 - 2400 26,387. 99.5 9.92 0.62 10.54 50.0 42.6 6.2 1.2 0.3 90

Summary 348,319. 99.0 7.10 0.50 7.60 70.5 26.9 2.2 0.4 0.4 92

ROUTE 350 - FULL iBUS RESULTS BY TIME OF DAY 



PART B - PERFORMANCE STATISTICS
Route 350

Period 12 13 1/13 2 3 4 5 6 7 8 9 10 11
2012/2013 98.58 99.61 98.45 98.52 97.32 98.61 98.90 99.01 99.05 98.63 99.10 98.96 98.82
Min Standard 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00 98.00

Period 12 13 1/13 2 3 4 5 6 7 8 9 10 11
2012/2013 0.69 0.30 0.52 0.53 0.63 0.94 0.64 0.48 0.32 0.50 0.35 0.34 0.22

Period 12 13 1/13 2 3 4 5 6 7 8 9 10 11
2012/2013 0.73 0.09 1.03 0.95 2.05 0.45 0.46 0.51 0.63 0.87 0.55 0.70 0.96

Note : Mileage is based on 4 weeks data
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PART B - PERFORMANCE STATISTICS

Route 350 - Option 1 #

Period 12 13 1/13 2 3 4 5 6 7 8 9 10 11
2012-2013 0.56 0.40 0.51 0.53 0.70 0.57 0.48 0.45 0.45 0.47 0.41 0.50 0.55
Min Standard 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70 0.70

Period 12 13 1/13 2 3 4 5 6 7 8 9 10 11
2012-2013 0.6 0.2 0.4 0.5 0.7 0.4 0.3 0.2 0.4 0.5 0.4 0.4 0.7
Benchmark 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5

Note : # A minimum standard of 86% On Time and benchmark of 1.0% early running would apply under option 2.
Reliability is actual performance under full iBus (4 weeks data).
Minimum Standards and Benchmarks are those applicable under the new contract.
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Transport for London - Live Mileage List v2.0 - Mileage directly imported from Caesar

350 TRANCHE 472
25989
30/12/2011

QSI Points are highlighted.

Timing Point 
Code

Stop 
Number Stop Name Metres Miles

Timing Point 
Code

Stop 
Number Stop Name Metres Miles

HYSHCD 26375 Clarendon Road   HTWAT5 BP5140 Heathrow Terminal 5   
HYSHSN 15979 Hayes and Harlington Station 381 0.24  BP4159 Duke's Bridge 2666 1.66

 BP2479 North Hyde Road 471 0.29 HTCHLN 19183 Skyport Drive 720 0.45
 BP2481 Blyth Road 784 0.49  19181 Candover Close 381 0.24
 BP2482 Swallowfield Way 273 0.17  19179 Harmondsworth Lane 426 0.26

STKPES BP1529 The Square 644 0.40  27910 Harmondsworth Road 1086 0.67
 BP1531 Furzeground Way 384 0.24 SNRDPS 17650 Porters Way 701 0.44
 BP1534 Longwalk Road 535 0.33  17648 Church Road 358 0.22

STKPWI BP1357 Iron Bridge Road 470 0.29  17646 Ferrers Avenue 410 0.25
STKPWH CW46 Stone Close 653 0.41 WDRASN 16394 West Drayton Station 369 0.23

 BP2485 Whitethorn Avenue 309 0.19  BP2489 Albert Road 294 0.18
 CW47 Roberts Close 223 0.14  CW48 Roberts Close 187 0.12
 BP2488 Albert Road 193 0.12  BP2486 Whitethorn Avenue 235 0.15

WDRASN 20978 West Drayton Station 433 0.27 STKPWH CW49 Stone Close 272 0.17
 17645 Ferrers Avenue 277 0.17  BP2487 Horton Close 339 0.21
 BP2255 Brandville Road 209 0.13 STKPWI BP2484 Iron Bridge Road 371 0.23
 17647 Church Road 358 0.22  BP1347 Bennetsfield Road 348 0.22

SNRDPS 17649 Porters Way 234 0.15  BP1533 Roundwood Avenue 497 0.31
 27911 Harmondsworth Road 764 0.47  BP1532 Furzeground Way 227 0.14
 19180 Harmondsworth Lane 923 0.57 STKPES BP1530 The Square 295 0.18
 19182 Candover Close 499 0.31  BP2483 Swallowfield Way 668 0.42

HTCHLN 19184 Skyport Drive 365 0.23  BP2480 North Hyde Road 916 0.57
 BP5171 Colnbrook By-Pass 572 0.36  15978 Fairey Corner 270 0.17

HTWAT5 BP5134 Heathrow Terminal 5 2078 1.29 HYSHSN 29994 Hayes and Harlington Station 248 0.15
     HYSHCD 26370 Blyth Road 209 0.13

12032 7.48 12493 7.76
metres miles metres miles

TOTAL ROUTE MILEAGE - OUT DIRECTION TOTAL ROUTE MILEAGE - BACK DIRECTION

Route
Service change

Reason for Issue Mileage UpdateDate

OUT DIRECTION BACK DIRECTION
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